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Anticipated Solicitation / RFP S —
Date
Contracting - ) ) : Anticipated Total Value
o Requiring Office Requirement Title Requirements Description PEO/Directorate Program Office (including Options) Year Quarter Year Quarter
N00024 - N00024 -
.

NAVSEAHQ  |NAVSEAHQ |Suriace Ship Support Barge and nuclear of Surface Ship Support Barge (SSSB)  |oe0 carriers PMS 312 $5M to $50M 2019 Q3 2020 Q2
00024 - No0024 - CVN 74 Refuelin CVN 74 Refueling Complex OverHaul (RCOH) Execution PMS 312 >$100M 2020 Q2 2021 Q2
NAVSEA HQ NAVSEA HQ 9 'g Comp PEO Carriers
00024 - NO0024 - FY19-24; Aircraft Carrier Engineering Support FY19-24; ACES PEO Carriers PMS 312 >$50M to $100M  [2018 Q4 2019 Q4
NAVSEAHQ  |NAVSEA HQ : 9 9 Supp :
N00024 - N00024 -
NAVSEAHQ  |NavseaHg  |PPG 1002 DDG 1002 Battle Spares; Production PEO Integrated Warfare Systems (ws) 'S 80 $5M to $50M 2020 Q1 2020 Q4
N00024 - N00024 -
NAVSEAHQ  |NaveEAHg  |ESSM Evolved SeaSparrow Missile (ESSM) MK698 Test Set Upgrade, FY19 PEO Integrated Warfare Systems (ws) _|'WS 120 $5M to S50M 2020 Q2 2021 Q2
00024 - NO0024 - STANDARD Missile STANDARD Missile PIO Spares; FY19 WS 3.0 $5M to S50M 2019 Q1 2019 Q3
NAVSEAHQ |NAVSEA HQ pares: PEO Integrated Warfare Systems (IWS) -
N00024 - N00024 -

dvanced N
NAVSEAHQ  |NAVSEAHQ |Advanced Undersea Technologies Undersea T Advanced FY18 BAA #1 PEO Integrated Warare Systems (ws) |V 59 $5M to S50M 2019 Q2 2019 Q4
N00024 - N00024 -

dvanced N
NAVSEAHO  |NAVSEAHQ |Advanced Undersea Technologies Undersea T Advanced FY18 BAA #2 PEO Integrated Warare Systems (ws) | 'VS 59 $5M to S50M 2019 Q2 2019 Q4
N00024 - N00024 -

dvanced N
NAVSEAHO  |NAVSEAHQ |Advanced Undersea Technologies Undersea T Advanced FY19 BAA #1 PEO Integrated Warare Systems (ws) | 'VS 59 $5M to S50M 2019 Q4 2020 Q2
N00024 - N00024 -

dvanced N
NAVSEAHQ  |NAVSEAHQ |Advanced Undersea Technologies Undersea T Advanced FY19 BAA #2 PEO Integrated Warare Systems (ws) |V 59 $5M to S50M 2019 Q4 2020 Q2
N00024 - N00024 - ) -
NAVSEAHQ  |NAVSEAHQ |SQQ-89 Undersea Warfare System SQQ-89; Tech Insertion 20, Shore Site Systems; Production PEO Integrated Warare Systems (ws) | 'S 59 $5M to S50M 2019 Q2 2020 Q1
N00024 - N00024 - MK 46 Optical Sight System & MK 20 Electro Optical -
NAVSEAHO  |NAVSEAHQ |Sensor Systom MK 46 Optical Sight System & MK 20 Electro Optical Sensor System BOA Order for Spares: FY2h e nteqrated Wartare Systems (ws) _|'WS 39 $5M to S50M 2019 Q3 2020 Q2
N00024 - N00024 - -
NAVSEAHQ  |NAVSEAHQ  |MK 46 Gun Weapon System MK 46 Gun Weapon System BOA ORDER; FY20; Engineering PEO Integrated Warare Systems (ws) | 'S 39 $5M to S50M 2019 Q3 2020 Q2
N00024 - N00024 -
NAVSEAHQ  |NavSEAHg  |MK110Gun MK 110 Gun BOA ORDER; FY20 PEO Integrated Warare Systems (ws) |V 39 $5M to S50M 2019 Q3 2020 Q2
N00024 - N00024 - -
NAVSEAHQ  |NAVSEAHQ |Vericle Launching System Verticle Launching System Cannister Electronic Unit; FY20 PEO Integrated Warfare Systems (ws) _|'VS 90 $5M to S50M 2019 Q1 2020 Q3
00024 - No0024 - SPS-48G Radar SPS-48G Radar BOA; FY20-24 arts services) IWs 2.0 $5M to $50M 2019 Q2 2020 Q1
NAVSEAHQ  |NAVSEA HQ : P PEO Integrated Warfare Systems (IWS) ;
00024 - No0024 - SPQ-98 Radar SPQ-9B Radar BOA; FY19-23 arts services) IWs 2.0 $5M to S50M 2019 Q4 2020 Q1
NAVSEAHQ  |NAVSEA HQ : P PEO Integrated Warfare Systems (IWS) ;
00024 - No0024 - AEGIS FMS Aegis Norway - Integration for ESSM BLK Il IWS 4.0 $5M to S50M 2019 Q3 2020 Q2
NAVSEAHQ |NAVSEA HQ g Y - Integ PEO Integrated Warfare Systems (IWS) ;
00024 - NO0024 - Advanced Undersea Technologies SBIR Phase Ill, FY20 #1 IWS 5.0 $5M to S50M 2019 Q3 2020 Q2
NAVSEAHQ  |NAVSEAHQ g ' PEO Integrated Warfare Systems (IWS) ;
00024 - NO0024 - Advanced Undersea Technologies SBIR Phase Ill, FY20 #2 IWS 5.0 $5M to S50M 2019 Q3 2020 Q2
NAVSEAHQ  |NAVSEA HQ g ' PEO Integrated Warfare Systems (IWS) ;
00024 - No0024 - Advanced Undersea Technologies SBIR Phase Ill, FY20 #3 IWS 5.0 $5M to S50M 2019 Q3 2020 Q2
NAVSEAHQ  |NAVSEA HQ g ' PEO Integrated Warfare Systems (IWS) ;
N00024 - N00024 -
NAVSEAHO  |Navsearg  |AESIS Korean Interface Cabinets for KDX-I PEO Integrated Warare Systems (ws) | "WS 10 $5M to S50M 2019 Q1 2019 Q4
N00024 - N00024 - ) )
NAVSEAHQ  |NAVSEAHQ |SQQ89 Undersea Warfare System SQQ-89; Installations for 3rd/4th Qtr of FY19; Engineering, ILS PEO Integrated Warfare Systems (ws) |V 59 $5M to S50M 2019 Q1 2019 Q4
00024 - NO0024 - SQQ-89 Undersea Warfare System SQQ-89 Support, CY20 IWS 5.0 $5M to S50M 2019 Q4 2020 Q1
NAVSEAHQ _ |NAVSEA HQ Y pport, PEO Integrated Warfare Systems (IWS) 8
00024 - No0024 - Advanced Undersea Technologies Electronic Warfare, FY19 BAA IWS 5.0 $5M to $50M 2019 Q1 2019 Q3
NAVSEAHQ  |NAVSEA HQ g . PEO Integrated Warfare Systems (IWS) ;
N00024 - N00024 -
NAVSEAHQ  |NAVSEAHQ |Advanced Undersea Technologies Torpedo Defense and Active Sonar Signal Processing, FY19 BAA PEO Integrated Warare Systems (ws) |V 59 $5M to S50M 2019 Q1 2019 Q3
00024 - NO0024 - Advanced Undersea Technologies Imaging and Training, FY19 BAA IWS 5.0 $5M to S50M 2019 Q1 2019 Q3
NAVSEAHQ _ |NAVSEA HQ 9 ging 9. PEO Integrated Warfare Systems (IWS) :
N00024 - N00024 -
NAVSEAHQ  |NAVSEAHQ |Advanced Undersea Technologies Automation and Situational Awareness, FY19 BAA PEO Integrated Warare Systems (ws) _|'VS 59 $5M to S50M 2019 Q1 2019 Q3
N00024 - N00024 -
NAVSEAHQ  |NaVSEAHQ  |Fvoived SeaSparow Missile Evolved SeaSparrow Missile (ESSM) Spares, FY18 PEO Integrated Warfare Systems (ws) _|'WS 120 $5M to $50M 2018 Q4 2019 Q2
00024 - NO0024 - MK 110 Gun MK 110 Gun BOA ORDER; FY19; Engineerin WS 3.0 $5M to S50M 2018 Q4 2019 Q3
NAVSEAHQ  |NAVSEA HQ  FY19: Eng 9 PEO Integrated Warfare Systems (IWS) -
N00024 - N00024 -
NAVSEAHQ  |NAVSEAHQ  |MK 46 Gun Weapon System MK 46 Gun Weapon System BOA; FY20-24 PEO Integrated Warfare Systems (ws) _|'VS 30 $5M to S50M 2018 Q4 2020 o1
N00024 - N00024 -
NAVSEAHO  |NavsEAHg  |PPG 1000 DDG 1000 Total Ship Computing Environment (TSCE) Software Support; FY19 PEO Integrated Warare Systems (ws) 'S 90 $5M to S50M 2018 Q4 2019 Q3
N00024 - N00024 -
NAVSEAHQ  |NavsEAHg  |PPG 1001 DDG 1001 Battle Spares; Production PEO Integrated Warare Systems (ws) 'S 90 $5M to S50M 2018 Q4 2019 Q4
N00024 - N00024 -
NAVSEAHQ  |NAVSEAHQ |Advanced Undersea Technologies Submarine Based Electronic Attack Capabilities, FY19 PEO Integrated Warfare Systems (ws) | 'S 50 $5M to S50M 2018 Q3 2019 Q2
00024 - NO0024 - Advanced Undersea Technologies Improve/Extend Tracker Tool, FY19 IWS 5.0 $5M to S50M 2018 Q4 2019 Q2
NAVSEAHQ  |NAVSEA HQ g P g PEO Integrated Warfare Systems (IWS) ;
N00024 - N00024 -
NAVSEAHO  |NAVSEAHQ |Advanced Undersea Technologies Software algorithms used to detect, classify and identify Maritime Radar, FY19 PEO Integrated Warfare Systems (ws) _|'VS 59 $5M to S50M 2018 Q3 2019 Q2
N00024 - N00024 -
NAVSEAHO  |NavsEaHg  |AEGISFMS Aegis Spain Identification Friend or Foe (IFF) Mode 5 C2P Refresh PEO Integrated Warare Systems (ws) | 'WS 40 $5M to $50M 2018 Q4 2019 Q3
N00024 - N00024 -
NAVSEAHQ  |NAVSEAHQ |SQQ89 Undersea Warfare System SQQ-89 Undersea Warfare System FY19 SBIR Phase i PEO Integrated Warfare Systems (ws) _|'VS 50 $5M to S50M 2018 Q4 2019 Q3
N00024 - N00024 -
NAVSEAHO  |Naveeang  |ESSM Evolved SeaSparrow Missile (ESSM) Follow-on Test and Evaluation, FY19 PEO Integrated Warfare Systems (ws) _|'WS 120 $5M to S50M 2018 Q4 2019 Q2
00024 - NO0024 - MK 698 Guided Missile FY19 MK 698 Guided Missile Test Set WS 3.0 $5M to S50M 2018 Q4 2019 Q3
NAVSEAHQ  |NAVSEA HQ PEO Integrated Warfare Systems (IWS) -
N00024 - N00024 -
NAVSEAHO  |NAVSEAHQ |Advanced Undersea Technologies Advanced Undersea Technologies FY19 SBIR Phase il #2 PEO Integrated Warfare Systems (ws) | "VS 59 $5M to S50M 2018 Q4 2019 Q4
00024 - No0024 - Navigation Navigation - Edge Service Software SBIR Phase Il IWS 6.0 $5M to S50M 2018 Q3 2019 Q2
NAVSEAHQ _ |NAVSEA HQ 9 9 9 PEO Integrated Warfare Systems (IWS) :
N00024 - N00024 - ) )
NAVSEAHQ  |NAVSEAHQ |SQQ89 Undersea Warfare System SQQ-89; Installations for 1s/2nd Qir of FY19; Engineering, ILS PEO Integrated Warare Systems (ws) |V 50 $5M to $50M 2018 Q4 2019 Q1
N00024 - N00024 -
NAVSEAHO  |NavsEAHg |"SN-7 Ring Laser Gyro WSN-7 Production FY18 PEO Integrated Warare Systems (ws) _|'VS 6 $5M to S50M 2018 Q3 2018 Q3
00024 - No0024 - SQQ-89 Undersea Warfare System SQQ-89 Support, CY19 IWS 5.0 $5M to S50M 2018 Q4 2019 Q1
NAVSEAHQ _ |NAVSEA HQ Y pport, PEO Integrated Warfare Systems (IWS) :
N00024 - N00024 -
NAVSEAHQ  |NAVSEAHQ |SQQ-89 Undersea Warfare System SQQ-89 Hull Sonar Transmitter Infrastructure Production PEO Integrated Warare Systems (ws) |V 50 $5M to S50M 2018 Q3 2019 Q2
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N00024 - NO0024 -

NAVSEAHO  |NAVAEAHQ  |SPQ-9B Radar SPQ-9B Radar Design Agent; Engineering PEO Integrated Wartare Systems (ws) |V 20 $5M to $50M 2018 Qs 2019 Q4
N00024 - NO0024 - TG ArEE YRS

NAVSEAHO  |NAVAEAHQ |Close In Weapon System FY18 CIWS Sensor Kit Shipboard Enclosure Material PEO Integrated Warfare Systems (IWS)  [IWS 11.0 $5M to $50M 2018 Q3 2019 Q1
N00024 - NO0024 - Japan DDG CSSQT Support and Service.

NAVSEAHQ  |NAVSEAHQ |DPG Combat System Ship Qualfication Trials PEO Integrated Warfare Systems (IWS) ~ [IWS 4.0 $5M to $50M 2018 Q4 2019 Q4
N00024 - NO0024 - LCS Tactical Production FY19; SQQ-89 LCS Tactical Production PEO Integrated Warfare Systems (IWS) ~ [IWS 5.0 $5M to $50M 2018 Q3 2019 Q2
NAVSEAHQ __|NAVSEAHQ : g v X

N00024 - No0024 - SQQ-89 Undersea Warfare System SQQ-89; Tech Insertion 20, Tactical Systems; Production WS 5.0 >$100M 2019 Q4 2020 Q3
NAVSEAHQ __|NAVSEAHQ 4 ' i ystems; PEO Integrated Warfare Systems (IWS) -

00024 - No0024 - AEGIS Aegis ILS Life Cycle Sustainment 2019-2023; Engineerin WS 1.0 >5100M 2019 Q1 2020 Q2
NAVSEAHQ __|NAVSEAHQ 9 v : Engineering PEO Integrated Warfare Systems (IWS) :

N00024 - NO0024 - -

NAVSEAHO  |NAVaEAHQ  |Roling Arame issile Production Rolling Airframe Missile (RAM) Missile Production; FY20/21 PEO Integrated Warlare Systems (ws) | WS 110 >5100M 2019 Q2 2020 Q1
N00024 - NO0024 - U AR YRS

NAVSEAHO  |NAVAEAHQ  |Gun Launched Guided Projectie FY20-24 Gun Launched Guided Projectile (GP)(E&MD) PEO Integrated Warfare Systems (ws) VS 39 >5100M 2019 Q1 2020 Q2
N00024 - NO0024 - FY10-23 Surface Electronic Warfare Improvement Program (SEWIP) Block 3 AN/SLQ-32(V)7

NAVSEAHQ  |NAvseang  [SEWP (LRIP FY19-21, FRP FY22-23); Production PEO Integrated Warfare Systems (iws) _|'"S 20 >$100M 2019 Q4 2020 Q3
N00024 - NO0024 - -

NAVSEAHQ  |Navseamg  [AN/SLQ32 FYA5-FY23 ANISIQ-32, Praduction PEO Integrated Warfare Systems (iws) _|'"S 20 >$100M 2019 Q3 2020 Q3
N00024 - NO0024 -

NAVSEAHQ  |nAvseang  [WSNT WSN-7 Production FY19 - Fy21 PEO Integrated Warfare Systems (ws) _|'VS 60 >$100M 2019 o1 2010 Q4
N00024 - NO0024 -

NAVSEAHQ  |Navseamg  |AECIS Aegis Combat System Engineering Agent PEO Integrated Warfare Systems (iws) _|'"S 10 >$100M 2019 Q1 2020 Q2
00024 - N00024 - DDG 1000 DDG 1000 Combat Systems Software Support; FY19 WS 8.0 >$100M 2018 Q4 2019 Q4
NAVSEA HQ NAVSEA HQ Y pport; PEO Integrated Warfare Systems (IWS) i

N00024 - NO0024 - -

NAVSEAHO  |NAVAEAHQ  |MK 82IMK 200 Director/Controller MK 82/MK 200 Director/Controller Production; FY 19-23 PEO Integrated Wartare Systems (ws) _|"WVS 10 >5100M 2018 Qs 2019 Q3
N00024 - NO0024 - - SR AR YRS

NAVSEAHQ |NAvseamng |SM2Missile SM-2 Missile Production; FY19-20 PEO Integrated Warfare Systems (ws) _|'"S 30 >$100M 2018 Q3 2019 Q2
00024 - No0024 - AEGIS FY19; MMSP, BMD AAU AMOD and Legacy New C s 1.0 5$100M 2018 3 2019 22
NAVSEAHQ __|NAVSEA HQ ' . gacy PEO Integrated Warfare Systems (IWS) :

N00024 - NO0024 - .

NAVSEAHO  |NavaEAHQ |5 CSEA for current LCS COMBATSS-21 CMS and associaled CS elements; FY19; ENGineering |oe o 1nicorated Wartare Systems (ws) | 80 >5100M 2018 Qs 2020 Q1
N00024 - NO00024 - CSEA for current LCS Intgrated Combat Management System (ICMS) and Associated CS

NAVSEAHQ  |NAvsEAHQ  [*© |Elements; Fy18; PEO Integrated Warfare Systems (iws) _|'"/S 80 >$100M 2018 Q4 2019 Q4
N00024 - NO0024 -

NAVSEAHO  |NAVaEAHQ |AECISFMS Aegis Spain F-110 Combat System Engineering (CSE) PEO Integrated Wartare Systems (ws) |5 40 >5100M 2018 Q3 2019 Q3
00024 - No0024 - ESSM Evolved SeaSparrow Missile (ESSM) Production, FY19 WS 12.0 >5100M 2018 Q4 2019 Q4
NAVSEAHQ __|NAVSEAHQ P g PEO Integrated Warfare Systems (IWS) -

N00024 - NO0024 -

NAveEAHO  |NavaEamo VS FY18-22 Vertical Launching System (VLS) Mechanical and Canister DESIGN AGENT PEO Integrated Wartare Systems (ws) |5 30 >5100M 2018 Q3 2019 Q2
N00024 - NO0024 - o

NAVSEAHO  |NAvaEAHQ |Frioale Frigate SI&T; FY20; Engineering PEO Integrated Wartare Systems (ws) |5 89 >5100M 2018 Q3 2020 Q1
N00024 - NO0024 - U AR YRS

NAVSEAHQ  |NAVSEAHQ  |AECISFMS Asgis Japan Acgls Ashore PEO Integrated Warfare Systems (ws) _|'"/S 40 >$100M 2018 Q4 2019 Q4
N00024 - NO0024 -

NAVSEAHQ  |NAVSEAHQ  |AEGISFMS Agis FMIS Lifetime Support PEO Integrated Warfare Systems (ws) _ | 4 >8100M 2018 3 2019 Q4
N00024 - NO00024 - [AEGIS Emergent Development Requirements (BL 9.2.3), ACB 16 Post Demo, and ACB 20;

NAVSEAHQ  [Navseang  [AFCIS PEO Integrated Warfare Systems (ws) _|"'> - >8100M 2018 3 2019 Q1
e Ho WA o |ANISEQ-3LASER WEAPON SYSTEM FY20-23; AN/SEQ-3 LASER WEAPON SYSTEM XN-1 (LaWS) REFURBISHMENT PEO Integrated Warfare Systems (IWS) ~ [IWS 2.0 >5100M 2019 Qs 2020 Q4
N00024 - NO0024 - LOW POWER MODULE (LPM) OPTICAL DAZZLING |FY21-26; LOW POWER MODULE (LPM) OPTICAL DAZZLING INDICATOR, NAVY (ODIN)

NAVSEAHQ  |NAVSEAHQ |INDicATOR SUSTAINMENT PEO Integrated Warfare Systems (IWS) ~ [IWS 2.0 >5100M 2020 Q1 2021 Q2
N00024 - NO0024 - -

NAVSEA HQ NAVSEA HQ Evolved Sea Sparrow Missile CY21-CY25; ESSM Design Agent PEO Integrated Warfare Systems (IWS) ~ [IWS 12.0 >$100M 2020 Q2 2021 Q2
N00024 - NO0024 -

NAVSEAHO  |NAVAEAHQ |Common Processing System (CPS) FY20-24; CPS TI-16 (MK6 MODL) Build to Print PEO Integrated Warfare Systems (IWS) ~ [IWS 1.0 >5100M 2019 Q1 2020 Q1
00024 - No0024 - MK 20 Electro Optical Sensor System MK 20 Electro Optical Sensor System; Production FY21-25 WS 3.0 >850M t0 $100M 2020 Q1 2021 Q2
NAVSEAHQ _ |NAVSEA HQ P! Y P! ystem; PEO Integrated Warfare Systems (IWS) §

N00024 - NO0024 -

NAVSEAHO  |NAVaEAHO  |NSSMS NATO SeaSparrow Missile System (NSSMS) Design Agent, FY21-25 PEO Integrated Warlare Systems (ws) WS 120 >850M t0 $100M 2020 Q1 2020 Q4
N00024 - NO0024 - - U AR SV

NAVSEAHQ  |NAvsEAMQ  |' CS Backfit Hardware; Fy21 PEO Integrated Wartare Systems (ws) _|'¥S 89 >$50M 0 $100M {2020 o1 2021 o2
N00024 - NO0024 -

NAVSEAHO  |NAVaEAHO  |NSSMS NATO SeaSparrow Missile System (NSSMS) BOA, FY20-24 PEO Integrated Warare Systems (ws) | ™WS 120 >850M t0 $100M 2019 Q3 2020 Q2
N00024 - NO0024 - SR AR SV

NAVSEAHO  |NAVeEAHO  |SEWP FY20-24 Surface Electronic Warfare Improvement Program (SEWIP) Block 4 PEO Integrated Warfare Systems (ws) |V 20 >850M t0 $100M 2019 Qs 2020 Q2
N00024 - NO0024 - SR AR SV

NAVSEAHO  |NAVaEAHQ  |ESSM Evolved SeaSparrow Missile (ESSM) MK132 Modernization, FY19-21 PEO Integrated Warlare Systems (ws) | ™WS 120 >850M t0 $100M 2019 Q1 2020 Q1
00024 - N00024 - DDG 1000 DDG 1000 Data Center Tech Refresh; FY18 WS 8.0 >850M t0 $100M  |2018 Qs 2019 Q1
NAVSEAHQ __|NAVSEAHQ ' PEO Integrated Warfare Systems (IWS) -

N00024 - NO0024 -

NAVSEAHO  |NAVAEAHQ |Advanced Undersea Technologies |Advanced Undersea Technologies FY19 SBIR Phase Iil #1 PEO Integrated Warfare Systems (ws) |V 59 >850M t0 $100M  |2018 Qs 2019 Q2
N00024 - NO0024 - QIR ArEe YRS

NAVSEA HQ NAVSEA HQ Land-based PHALANX Weapon System FY18 LPWS Spares PEO Integrated Warfare Systems (IWS)  [IWS 11.0 >$50M to $100M 2018 Q3 2018 Q4
N00024 - No0024 - AEGIS FY19; BOA for KAS, SWC, TWT ORDALTS PEO Integrated Warfare Systems (IWS) ~ [IWS 1.0 >§50M to $100M  [2018 Q3 2019 Q1
NAVSEAHQ __|NAVSEAHQ :  SWC, g v X

N Ho N o |VKas Torpedo Guidance and Contral FY19-23; SOLID-STATE LASER TECHNOLOGY MATURATION (SSL-TM) REFURBISHMENT |PEO Integrated Warfare Systems (IWS)  [IWS 2.0 >850M t0 S100M 2019 Q1 2019 Q4
N00024 - No0024 - Encapsulated Effector (Mines); FY20; Encapsulated Effector (Mines); Production PEO Litioral Combat Ships (LCS) PMS 495 $5M to $50M 2019 Q2 2020 Q2
NAVSEAHQ __|NAVSEA HQ P : ; Encap: : P

N00024 - NO0024 - Archerfish Mine Neutraliser Archerfish Mine Neutraliser, Production; FY19-FY23 PEO Littoral Combat Ships (LCS) PMS 495 $5M to $50M 2018 Q3 2019 Q2
NAVSEAHQ __|NAVSEAHQ : : P

N00024 - NO0024 - -

NAVSEAHQ  |NAVSEAHQ |Mine Wartare FY20; MEDAL BOA PEO Littoral Combat Ships (LCS) PMS 495 $5M to $50M 2020 Q2 2021 Q1
N00024 - NO0024 -

NAVSEAHQ  |NAvsEAmg |KMefish Knifefish Production; FY20-27 PEO Litioral Combat Ships (LCS) PMS 406 >$100M 2019 Q1 2020 QL
N00024 - NO0024 - -

NAVSEAHO  |NAVAEAHQ |Unmanned influence Sweep System FY19; Unmanned Influence Sweep System (UISS) Full Rate Production PEO Littoral Combat Ships (LCS) PMS 406 >5100M 2019 Q1 2019 Q4
N00024 - NO0024 - Unmanned Surface Vehicles Future Surfacre Combatant Unmanned Surface Vehicle (FSC USV) PMS 406 >$100M 2019 Q3 2020 Q3
NAVSEAHQ __|NAVSEAHQ PEO Littoral Combat Ships (LCS)

N00024 - NO0024 - -

NAVSEAHO  |NavaEAmg  |LCS LCS Freedom Hulls Post-Shakedown Availability (PSA) Support BOA; FY19-23 PEO Littoral Combat Ships (LCS) PMS 501 >5100M 2019 Q1 2019 Q3
N00024 - NO0024 - N !

NAVSEAHO  |NavaEamg  |LCS Lcs Huls P y (PSA) Support BOA; FY19-23 PEO Littoral Combat Ships (LCS) PMS 501 >5100M 2019 Q1 2019 Q3
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N00024 -

NO00024 -

NAVSEAHQ  |NavsEAHg |Fri9ate (FFGO)) Frigate (FFG(X)) Detail Design & Construction (Phase Il); FY20-25 PEO Littoral Combat Ships (LCS) PMS 515 >$100M 2019 Q4 2020 Q4
N00024 - N00024 - ) )

NAVSEAHQ  |Navsearg  |LCS LCS Freedom Hulls Post-Shakedown Availability (PSA); Mayport; FY20-24 PEO Littoral Combat Ships (LCS) PMS 501 >$100M 2019 Q2 2020 o1
N00024 - N00024 - SO S

NAVSEAHQ  |NAVSEAHQ |Unmanned Undenvater Veicles Extra Large Unmanned Underwater Vehicle (XLUUV) Phase 2 PEO Littoral Combat Ships (LCS) PMS 406 >$100M 2018 Q3 2019 Q2
N00024 - N00024 - - SO S

NAVSEAHQ  |NAVSEAHQ |AToome Mine Laser Detection Systems FY20; Airborme Mine Laser Detection Systems (ALMDS) PEO Littoral Combat Ships (LCS) PMS 495 >$100M 2019 Q1 2021 Q1
N00024 - N00024 -

NAVSEAHQ  |Navseang  |COBRA COBRA Block Il E&MD PEO Littoral Combat Ships (LCS) PMS 495 >$50M to $100M  [2020 Q1 2021 Q1
N00024 - N00024 - - -

NAVSEAHQ  |Navsearg  |LCS Lcs Hulls P y (PSA); San Diego; FY20-24 PEO Littoral Combat Ships (LCS) PMS 501 >$50M o $100M  [2019 Q3 2020 Q2
N00024 - N00024 - - - SO S

NAVSEAHO  |NAVSEAHQ  |DPG 51 Post-Shakedown Availabilty DDG 51 Post-Shakedown Availability (Pearl Harbor); FY21-22; Engineering PEO Ships PMS 400D $5M to S50M 2019 Q4 2020 Q3
N00024 - N00024 -

NAVSEA HQ NAVSEA HQ __|Vaste Oil Barges Waste Oil Barges PEO Ships PMS 325 $5M to $50M 2018 Q3 2018 Q4
N00024 - N00024 - =S

NAVSEAHQ  |NavsEAmg | Of Shore Vessel Atlantic Undersea Test and Evaluation Center (AUTEC) Off Shore Vessel (OSV) PEO Ships PMS 325 $5M to $50M 2018 Q3 2019 Q3
N00024 - NO00024 - Boundary Defense Capability (BDC) units and , Boundary an

NAVSEAHQ  |NAVSEAHQ |Boundary Defense Capabilty Response (SABER) cabinets PEO Ships Ships AM $5M to $50M 2018 Q3 2019 Q2
N00024 - N00024 -

NAVSEAHO  |NAVSEAHQ |Force Protection Large boats FY19 (12)Force Protection Large boats PEO Ships PMS 325 $5M to $50M 2019 Q4 2020 Q4
00024 - N00024 - Naval Surface Warfare 11M RIBs FY20; (35)Naval Surface Warfare 11M RIBs PEO Ships PMS 325 $5M to $50M 2020 Q1 2020 Q4
NAVSEAHQ  |NAVSEA HQ d p

00024 - N00024 - 0il Spill Response Skimmer boats FY20; (42) Oil Spill Response Skimmer boats PEO Ships PMS 325 $5M to $50M 2020 o1 2021 o1
NAVSEA HQ NAVSEA HQ P! P g P P p:

N00024 - No0024 - Force Protection Small Boats FY20; (20) Force Protection Small Boats PEO Ships PMS 325 $5M to $50M 2020 Q1 2020 Qa4
NAVSEAHQ  |NAVSEA HQ d p

N00024 - N00024 - -

NAVSEAHQ  |NAVSEAHQ |8 Meter Naval Surface Wartare Surface Support Craft |FY20; (60) 8 Meter Naval Surface Warfare Surtace Support Crait PEO Ships PMS 325 $5M to S50M 2019 Q4 2020 Q4
00024 - N00024 - Force Protection Medium boats FY19; (105) Force Protection Medium boats PEO Ships PMS 325 $5M to $50M 2019 o1 2020 o1
NAVSEAHQ  |NAVSEA HQ i p

N00024 - NO00024 - National Oceanic & Atmospheric Administration Ocean|FY19; National Oceanic & Atmospheric Administration (NOAA) Ocean Survey Vessel (OSV)

NAVSEAHQ  [NAVSEAHQ  |Survey Vessel Detail Design & Construction Phase 2 Detail Design & Construction (DD&C); Production PEO Ships PMS 325 >$100M 2019 Q3 2020 Q2
N00024 - N00024 - -

NAVSEAHO  |NAvsEAng [P 17 FY19; LCE&S for LPD 17 PEO Ships PMS 317 >$100M 2019 Q2 2020 Q1
00024 - No0024 - High Speed Maneuverable Surface Targets FY18; Multiple Award IDIQ contract for HSMSTs PEO Ships PMS 325 >$100M 2018 Q3 2019 Q1
NAVSEAHQ _ |NAVSEA HQ 9h Sp 9 ; Multipl p:

N00024 - N00024 - -

NAVSEAHO  |NAVSEAHQ |PPG 51 Post-Shakedown Availabilty DDG 51 Post-Shakedown Availabilty DDG 119, 122 and 124 (Norfolk); FY20-23; Engineering  [oe0 gy PMS 400D >$50M to $100M  [2019 Q2 2020 Q1
N00024 - N00024 - Phase Il - Detail Design and Construction 35 Meter |FY17-18; Phase Il - Detail Design and Construction of two (2) 35 Meter Patrol Boats for Foreign

NAVSEAHQ  |NAVSEAHQ _|Patrol Boats Mitary Sales Customer: Production PEO Ships PMS 325 >$50M to $100M  [2018 Q3 2019 o1
N00024 - N00024 - -

NAVSEAHQ  |NaVSEAHQ |VIRGINIA CLASS Submarine VIRGINIA CLASS Submarine BLK V BOA; FY19 PEO Submarines (SUB PMS 450 $5M to $50M 2019 Q1 2019 Q4
N00024 - N00024 - - Submatines (SUE)

NAVSEAHQ  |NaVSEAHQ |VIRGINIA CLASS Submarine VIRGINIA CLASS Submarine BLK V - Propulsor Long Lead Time & Material; FY19 PEO Submarines (SUB PMS 450 $5M to S50M 2019 Q1 2019 Q2
N00024 - N00024 - Submatines (SUE)

NAVSEAHQ  |NAVSEAHQ |ANBYG-L Weapon Control System AN/BYG-1 Weapon Control System, Legacy Support PEO Submarines (SUB) PMS 425 $5M to $50M 2018 Q3 2019 Q2
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |Submarine Rescue System Engineering Services Rescue - reverse efforts related to OEM PEO Submarines (SUB) PMS 391 $5M to $50M 2018 Q3 2019 Q1
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |Submarine Rescue Systems Submarine Rescue Diving and Recompression System (SRDRS) PEO Submarines (SUB) PMS 391 $5M to $50M 2018 Q3 2018 Q4
00024 - No0024 - VIRGINIA CLASS Submarine VIRGINIA CLASS Submarine Lead Yard Services (LYS); FY20-21; Engineerin PMS 450 >$100M 2019 o1 2019 Q4
NAVSEAHQ  [NAVSEA HQ ' +Eng 9 PEO Submarines (SUB)

N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |Columbia Submarine Columbia Submarine Lead Ship Construction PEO Submarines (SUB PMS 397 >$100M 2019 Q2 2021 o1
N00024 - N00024 - Submatines (SUE)

NAVSEAHQ  |NavSEAHg  |VIRGINIA CLASS Submarine CLASS Rotor and Stator PEO Submarines (SUB PMS 450 >$100M 2019 Q4 2020 Q2
N00024 - N00024 - - Submatines (SUE)

NAVSEAHQ  |NavSEAHQ |VIRGINIA CLASS Submarine VIRGINIA CLASS Submarine BLK V - Propulsor Long Lead Time & Material; FY20 PEO Submarines (SUB PMS 450 >$100M 2019 Q4 2020 Q2
N00024 - N00024 - Sbmatines (SUE)

NAVSEAHQ  |NAVSEAHQ |TB-37X Fat Line Towed Arra TB-37X Fat Line Towed Array (First Atticle and Production for FY19-FY24) PEO Submarines (SUB) PMS 401 >$100M 2018 Q3 2019 Q2
N00024 - N00024 -

NAVSEA HQ NAVSEA HQ MK48 Torpedo MK48 Torpedo PEO Submarines (SUB PMS 404 >$100M 2018 Q3 2019 Q4
00024 - N00024 - |Anti-Submarine Warfare High Altitude Anti-submarine warfare Weapon Capability (HAAWC) PMS 404 >$100M 2018 Q4 2020 o1
NAVSEAHQ _ [NAVSEA HQ 9 pon Capability PEO Submarines (SUB)

N00024 - N00024 - —

NAVSEAHQ  |NavSEAHg |VIRGINIA CLASS Submarine VIRGINIA CLASS Submarine Lead Yard Services (LYS); FY19; Engineering PEO Submarines (SUB) PMS 450 >$100M 2018 Q3 2019 Q1
N00024 - N00024 - -

NAVSEAHO  |NaVSEAHgQ |TI22I24 Light Weight Wide Aperture Array TI22/TI24 Light Weight Wide Aperture Array (LWWAA) Production; FY20 PEO Submarines (SUB) PMS 401 >$50M to $100M  [2019 Q2 2020 Q2
N00024 - N00024 -

NAVSEAHQ  |NavSEAHg  |AN/BPS-16 Radar AN/BPS-16 Radar PEO Submarines (SUB PMS 435 >$50M to $100M  [2019 Q1 2019 Q3
N00024 - N00024 - Submaines (SUE)

NAVSEAHQ  |NAVSEAHQ |Light Weight Low Cost Conformal Array Light Weight Low Cost Conformal Array (LWLCCA), Production; FY18-22 PEO Submarines (SUB) PMS 401 >$50M to $100M  [2018 Q3 2019 Q3
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |Submarine Rescue Maintenance Services Rescue Operations Contractor PEO Submarines (SUB) PMsS 391 >$50M to $100M 2018 Q3 2019 Q3
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ  |Mobile Modular Mast MMM for VIRGINIA Block V/ PEO Submarines (SUB PMS 435 >$50M to $100M  [2018 Q3 2019 Q2
N00024 - N00024 - - Submaines (SUE)

NAVSEAHQ  |NAVSEAHQ |EW Human Machine inertace FY19; SBIR NextGen EW Human Machine Interface (HMI) for Sub PEO Submarines (SUB) PMS 435 >$50M to $100M  [2018 Q3 2019 o1
N00024 - NO0024 - AN/BPS-17 Radar FY18; AN/BPS-17 Radar; Phase Ill SBIR PEO Submarines (SUB) PMS 435 >§50M to $100M (2018 Q4 2019 Q3
NAVSEAHQ |NAVSEA HQ : :

N00024 - N00024 - Wwas FY18; WAS Expansion Box (WEB) & Power Module (PM) PEO Submarines (SUB) PMS 404 >$50M to $100M  [2018 Q3 2018 Q4
NAVSEAHQ  |NAVSEA HQ : P

00024 - N00024 - Digital Voltage Regulator System Assemblies Rolls Royce Digital Voltage Regulator (DVR) System Assemblies SEA 05 SEA 052 $5M to $50M 2018 Q3 2018 Q4
NAVSEA HQ NAVSEA HQ 9 ge Reg V! yee Dig ge Reg Y

N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ  |G@S Turbine Engines MT5S & MT30 Gas Turbine Engines seaos SEA 052 $5M to S50M 2018 Q4 2018 Q4
N00024 - N00024 -

NAVSEAHQ _ |NAVSEAHQ  |EXPlosive Ordnance Disposal Advanced Explosive Ordnance Disposal Robotic System SEA 06 PMS 408 >$100M 2018 Q3 2019 Q3
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |Submarine Design and Planning Yard Submarine Design and Planning Yard Support for Active Nuclear Powered Submarines sea o7 PMS 392 >$100M 2019 Q2 2020 o1
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |Moored Training Ship Moored Training Ship (MTS)-635 Inactivation SEA 07 PMS 392 >$100M 2018 Q3 2019 Q2
N00024 - N00024 - -

NAVSEAHQ  |NAVSEAHQ |SUB R&D Concept Formuiation FY21-FY25; SUB R&D CONFORM SEA 07 073 >$100M 2019 Q3 2021 o1
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NAVSEA Enterprise
Long Rang Acquisitino Forecast (LRAF)

Enterprise Wide LRAF

FY18Q3
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ | OPN Components Naval nuclear propuision components (Mid-Year 20). SEA 08 SEA 08 $5M to $50M 2019 Q2 2019 Q3
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ | OPN Components Naval nuclear propuision components (FY20). SEA 08 SEA 08 >$100M 2019 Q3 2020 o1
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |S°C Components Naval nuclear propuision components (FY20). SEA 08 SEA 08 >$100M 2019 Q3 2020 o1
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ | OPN Components Naval nuclear propulsion components (FY19). SEA 08 SEA 08 >$100M 2018 Q3 2019 o1
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |S°C Components Naval nuclear propuision components (FY19). SEA 08 SEA 08 >$100M 2018 Q3 2019 Q1
N00024 - N00024 -

NAVSEAHQ  |NAVSEAHQ |A1B Components Naval nuclear propuision components (FY19). SEA 08 SEA 08 >$100M 2018 Q3 2019 o1
N00024 - N00024 - - - -

NAVSEAHQ  |NAVSEAHQ | CRUDES Class Ships Third Party Planning (3PP) for CRUDES Class Ships sea ot SEA 21D >$100M 2020 Q2 2020 Q4
N00024 - N00024 -

NAVSEAHQ  |NaveeaHg |55 CG-47 Integrated Planning Yard Support sea 21 SEA 21D >$100M 2018 Q3 2019 Q2
00024 - N00024 - LHD 3 Docking Phased Maintenance Availability LHD 21 3 USS Kearsarge FY19 Docking Phased Maintenance Availability (DPMA) (East Coast) SEA 21D >$100M 2018 3 2019 3
NAVSEAHQ _ [NAVSEA HQ 9 Y 9 9 ty SEA 21 Q Q
00024 - No0024 - LSD - Designated Ship Repair Availabili FY19; USS GUNSTON HALL (LSD 44) — DSRA(East Coast SEA 21 SEA 21A >$100M 2018 Q3 2019 Q1
NAVSEAHQ  |NAVSEA HQ 9 P Rep: ity g ( ) ( )

N00024 - N00024 - o - FY18; CG 69 USS VICKSBURG, CG 65 CHOSIN, CG 68 USS ANZIO & CG 71 USS CAPE ST.

NAVSEAHQ  |NAvseamg |GG Modemization Availabiliies GEORGE - MODPRDs SEA21 SEA 21A >$100M 2018 Q4 2019 Q3
N00024 - N00024 - DDG 73 Extended Dry-Docking Selected Restricted |DDG 73 USS Decatur FY19 Extended Dry-Docking Selected Restricted Availability (EDSRA)

NAVSEAHQ  [NAVSEAHQ |Availability (West Coast) SEA 21 SEA 21D >$50M 0 $100M  |2019 Q1 2019 Q2
N00024 - N00024 - ] - ’ ]

NAVSEAHQ  |NAVSEAHQ |LPD 21 Docking Phased Maintenance Availabity |LPD 21 USS New York FY19 Docking Phased Maintenance Availabity (DPMA) (East Coast) | 1 SEA 21D >$50M to $100M  [2018 Q4 2019 Q2
00024 - No0024 - LHA/LHD/LPDILSD Cass Ships Support LHA/LHD/LPDILSD Cass Ships Support BOA SEA 21D >$50M to $100M  [2018 Q3 2019 Q2
NAVSEAHQ  |NAVSEA HQ ps Supp Ps Supp SEA 21

00024 - N00024 - LPD Selected Restricted Availabilit FY19; USS ARLINGTON (LPD 24) - SRA (East Coast) SEA 21 SEA 21A >$50M to $100M 2019 2 2019 3
NAVSEAHQ _|NAVSEA HQ Y : Q Q
00024 - No0024 - DDG Extended Selected Restricted Availabili FY19; USS O'KANE (DDG 77) - ESRA (West Coast SEA 21 SEA 21A >$50M to $100M  [2018 Q3 2019 Q1
NAVSEAHQ  |NAVSEA HQ ity g ( ) ( )
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